STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENI NG DATE 06/ 14/ 05 I N LAKE COUNTY FROM 7.9 KM WEST OF 06/ 15/ 05
CONTRACT NUMBER 01-276814 VWALKER RI DGE ROAD TO 1.9 KM WEST CONTRACT CCDE 'B '

LOCATI ON 01- LAK- 20- 38. 6/ 45. 3 COF COLUSA COUNTY LI NE
W DEN AND RESURFACE HI GHWAY
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 7. 0%

PROPGCSALS | SSUED 13 FUND TOTAL HA22 10, 410, 000

78 CONTRACT | TEMS

FEDERAL AID ACNH- P020-(137)E

TOTAL NUMBER OF WORKI NG DAYS 120

PERCENT UNDER EST 24. 53

831 724-1011
00000089

FAX 831 768-4021

530 742-5141
00091712

FAX 530 742-3916

NUMBER OF BI DDERS 3 ENG NEERS EST 9, 032, 490. 00 AMOUNT UNDER 2,215,417.00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 6,817,073. 00 3 GRANI TE CONSTRUCTI ON  COVPANY
P O BOX 50085
WATSONVI LLE CA 95077
2 7,771, 400. 00 1 BALDW N CONTRACTI NG COVPANY
I NC
4509 SKYWAY DRI VE
MARYSVI LLE CA 95901
3 8,167, 181. 00 2 STEELHEAD CONSTRUCTCRS | NC

P O BOX 997
PALO CEDRO CA 96073

530 226- 6400
00729880

FAX 530 226-6401



01-276814
01- LAK-20-3
06/ 14/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 2

06/ 15/ 05
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE COVPANY
LOOM S CA

APEX FENCE
ANDERSON CA

APPLY A LINE I NC
ANDERSON CA

CENTRAL FENCE COVPANY
SACRAMENTO CA

NI TTA CONSTRUCTI ON
LOOM S CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

| TEM5 46 THRU 48

| TEMS 18, 25, 33 AND 66 THRU 74

ITEM5S 11 THRU 13, 20, 21, 30, 49 AND 75 THRU 77

I TEMS 3 AND 65

| TEM5 34 THRU 39

ITEMS 9, 16, 22, 26, 52 AND 53



01-276814 Bl D245

01- LAK-20-3 PAGE 3

06/ 14/ 05 06/ 15/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A B S L CONSTRUCTI ON | TEM 42 ( PARTI AL)

HAYWARD CA
A C CURBS INC | TEMS 45 THRU 48 ( PARTI AL)
ELK GROVE CA
APPLY A LINE I NC I TEMS 11, 12, 20, 21, 30, 49 AND 75 THRU 77
ANDERSON CA
CENTRAL FENCE COVPANY | TEMS 3, 62 AND 65 ( PARTI AL)
SACRAMENTO CA
M AND S ENVI RONVENTAL LANDSCAPES | TEM5 34 THRU 40
REDDI NG CA
MBI I TEMS 18, 25, 33, 69 THRU 74
LI VERMORE CA
OWNI Pl PELI NES I TEMS 17, 19, 23, 24, 51, 54 THRU 58, 61, 63, 78 (PARTIAL)
RED BLUFF CA
STATEW DE SAFETY AND SI GNS I TEMS 9, 13, 16, 22, 26, 52, 53 AND 66 THRU 68 ( PARTI AL)

FAI RFI ELD CA

TRAFFI C SOLUTI ONS | TEM 10 ( PARTI AL)
REDDI NG CA



01-276814 Bl D245

01- LAK-20-3 PAGE 4

06/ 14/ 05 06/ 15/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 A C CURBS I NC | TEMS 45 THRU 48 (PARTI AL)
ELK GROVE CA
APPLY A LI NE I TEMS 11 THRU 13, 20, 21, 30, 49 AND 75 THRU 77 ( PARTI AL)
ANDERSON CA
CENTRAL FENCE COVPANY I TEMS 3 AND 65 ( PARTI AL)
SACRAMENTO CA
M AND S ENVI RONMVENTAL LANDSCAPE | TEMS 34 THRU 40 ( PARTI AL)
REDDI NG CA
M BUMGARNER | NC I TEMS 18, 25, 33 AND 69 THRU 74 (PARTI AL)

LI VERMORE CA

VI NTAGE PAVI NG COVPANY ITEMS 1, 2, 27, 42 THRU 44 AND 50 ( PARTI AL)
W NTERS CA



01-276814 Bl D245

01- LAK- 20- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
06/ 14/ 05 06/ 15/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUVP SUM 5, 000. 00 5, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 120 4, 200. 00 504, 000. 00
3 071325 TEMPORARY FENCE ( TYPE ESA) M 500 11. 00 5, 500. 00
4 034562 LEAD, MERCURY, AND ARSEN C HEALTH AND LS LUVP SUM 2,000. 00 2, 000. 00
SAFETY PLAN
5 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2,500. 00 2, 500. 00
PREVENTI ON PLAN
6 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 25, 000. 00 25, 000. 00
7 074029 TEMPORARY SI LT FENCE M 800 13. 00 10, 400. 00
8 074036 TEMPORARY STRAW BALE BARRI ER M 800 20. 00 16, 000. 00
9 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 5, 000. 00 5, 000. 00
10 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 270, 000. 00 270, 000. 00
11 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 4,200 4.00 16, 800. 00
12 (S) 120152 TEMPORARY PAVEMENT MARKI NG ( TAPE) MR 24 80. 00 1, 920. 00
13 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 28 36. 00 1, 008. 00
14 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 4 10, 000. 00 40, 000. 00
15 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 550 50. 00 27, 500. 00
16 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 56 250. 00 14, 000. 00
17 150206 ABANDON CULVERT EA 7 3, 000. 00 21, 000. 00
18 150662 REMOVE METAL BEAM GUARD RAI LI NG M 140 20. 00 2, 800. 00
19 150668 REMOVE FLARED END SECTI ON EA 1 440. 00 440. 00
20 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 1, 200 6. 75 8, 100. 00
21 150710 REMOVE TRAFFI C STRI PE M 600 6. 00 3, 600. 00
22 150742 REMOVE ROADSI DE SI GN EA 22 125. 00 2, 750. 00
23 150805 REMOVE CULVERT EA 4 1, 500. 00 6, 000. 00
24 150820 REMOVE | NLET EA 1 400. 00 400. 00
25 (S) 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 790 47.00 37, 130. 00
(WOOD PCST)
26 152324 RESET ROADSI DE SI GN ( METAL POST) EA 1 450. 00 450. 00
27 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 360 28. 00 10, 080. 00
28 160101 CLEARI NG AND GRUBBI NG LS LUVP SUM 50, 000. 00 50, 000. 00
29 190101 ROADWAY EXCAVATI ON VB 7,000 46. 00 322, 000. 00
30 190110 LEAD COVPLI ANCE PLAN LS LUVP SUM 1, 450. 00 1, 450. 00
31 190151 CHANNEL EXCAVATI ON MB 11, 400 15. 00 171, 000. 00
32 190185 SHOULDER BACKI NG STA 83 800. 00 66, 400. 00
33 (S) 034563 WEED CONTROL MAT ( Fl BER) MR 1,520 48. 00 72, 960. 00
34 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 2.7 400. 00 1, 080. 00
35 (S) 203014 FI BER ( EROSI ON CONTROL) KG 1, 220 1. 00 1, 220. 00



01-276814 Bl D245

01- LAK- 20- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
06/ 14/ 05 06/ 15/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
36 (S) 203024 COVPOST ( EROSI ON' CONTROL) VB 2.4 375. 00 900. 00
37 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 130 72.00 9, 360. 00
38 (S) 203056 COWMERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 270 1. 50 405. 00
39 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTRQL) KG 110 3.50 385. 00
40 (S) 204017 PLANT (GROUP W EA 2, 040 25. 00 51, 000. 00
41 260201 CLASS 2 AGGREGATE BASE VB 8, 000 87. 00 696, 000. 00
42 390145 REPLACE ASPHALT CONCRETE SURFACI NG VB 1, 640 210. 00 344, 400. 00
43 390153 ASPHALT CONCRETE ( TYPE A) TONN 21, 200 77.00 1, 632, 400. 00
44 390165 ASPHALT CONCRETE ( OPEN GRADED) TONN 4,220 82. 00 346, 040. 00
45 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 2,530 10. 00 25, 300. 00
AREA)
46 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 90 4.00 360. 00
47 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 3, 930 4.00 15, 720. 00
48 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 330 4.00 1, 320. 00
49 034564 CENTERLI NE RUVBLE STRI P STA 52 253. 00 13, 156. 00
(AC, GROUND- | N- | NDENTATI ONS)
50 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 83 525. 00 43,575. 00
51 (F) 510535 M NOR CONCRETE ( HEADWALL) VB 11 3, 450. 00 37, 950. 00
52 566011 ROADSI DE SI GN - ONE POST EA 23 450. 00 10, 350. 00
53 566012 ROADSI DE SI GN - TWO POST EA 4 1, 000. 00 4, 000. 00
54 620913 600 MM ALTERNATI VE Pl PE CULVERT M 140 500. 00 70, 000. 00
55 620933 1200 MM ALTERNATI VE PI PE CULVERT M 140 625. 00 87, 500. 00
56 700660 900 MM CORRUGATED STEEL Pl PE | NLET M 5 1, 200. 00 6, 000. 00
(3.51 MM THI CK)
57 705337 600 MM ALTERNATI VE FLARED END SECTI ON EA 13 600. 00 7, 800. 00
58 705341 1200 MV ALTERNATI VE FLARED END SECTI ON EA 4 1, 500. 00 6, 000. 00
59 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 540 71. 00 38, 340. 00
60 721023 ROCK SLOPE PROTECTI ON (1/ 2T, METHOD B) VB 1,710 71. 00 121, 410. 00
61 721024 ROCK SLOPE PROTECTI ON (1/4T, METHOD B) VB 8, 600 73. 00 627, 800. 00
62 722020 GABI ON VB 710 250. 00 177, 500. 00
63 729010 ROCK SLOPE PROTECTI ON FABRI C MR 10, 000 1. 50 15, 000. 00
64 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
65 (S) 800001 FENCE (TYPE BW METAL POST) M 620 34. 00 21, 080. 00
66 820107 DEL| NEATOR ( CLASS 1) EA 97 38.00 3, 686. 00
67 820112 MARKER ( CULVERT) EA 71 40. 00 2, 840. 00
68 820114 KI LOVETER POST MARKER EA 14 42.00 588. 00
69 820118 GUARD RAI LI NG DELI NEATOR EA 110 15. 00 1, 650. 00
70 820151 OBJECT MARKER (TYPE L-1) EA 20 35. 00 700. 00



01-276814 Bl D245

01- LAK- 20- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
06/ 14/ 05 06/ 15/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
71 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 440 53. 00 23, 320. 00
72 (S) 839553 END SECTI ON EA 2 150. 00 300. 00
73 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 2 3, 200. 00 6, 400. 00
74 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 21 1, 900. 00 39, 900. 00
75 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 40 48. 00 1, 920. 00
76 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 28, 000 .70 19, 600. 00
( SPRAYABLE)
77 (S) 850122 PAVEMENT MARKER EA 1, 840 7.00 12, 880. 00
( RETROREFLECTI VE- RECESSED)
78 999990 MOBI LI ZATI ON LS LUMP SUM 566, 750. 00 566, 750. 00

TOTAL 6,817,073. 00



01-276814 Bl D245
01- LAK-20-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
06/ 14/ 05 06/ 15/ 05
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 5, 000. 00 5000. 00 5, 000. 00 5000. 00
2 900. 00 108000. 00 2,000. 00 240000. 00
3 10. 25 5125. 00 13. 00 6500. 00
4 60, 000. 00 60000. 00 2, 000. 00 2000. 00
5 2,500. 00 2500. 00 2,500. 00 2500. 00
6 25, 000. 00 25000. 00 60, 000. 00 60000. 00
7 12. 00 9600. 00 11.00 8800. 00
8 25.00 20000. 00 19. 00 15200. 00
9 4, 300. 00 4300. 00 2,500. 00 2500. 00
10 650, 000. 00 650000. 00 350, 000. 00 350000. 00
11 4.00 16800. 00 4.50 18900. 00
12 80. 00 1920. 00 90. 00 2160. 00
13 25. 00 700. 00 40. 00 1120. 00
14 15, 000. 00 60000. 00 12, 000. 00 48000. 00
15 70. 00 38500. 00 110. 00 60500. 00
16 250. 00 14000. 00 350. 00 19600. 00
17 4, 600. 00 32200. 00 2, 000. 00 14000. 00
18 30. 00 4200. 00 23.00 3220. 00
19 385. 00 385. 00 350. 00 350. 00
20 6.75 8100. 00 7.50 9000. 00
21 5.90 3540. 00 6. 50 3900. 00
22 150. 00 3300. 00 200. 00 4400. 00
23 4,900. 00 19600. 00 900. 00 3600. 00
24 600. 00 600. 00 900. 00 900. 00
25 30. 00 23700. 00 50. 00 39500. 00
26 850. 00 850. 00 250. 00 250. 00
27 27.00 9720. 00 23.00 8280. 00
28 50, 000. 00 50000. 00 50, 000. 00 50000. 00
29 65. 00 455000. 00 70. 00 490000. 00
30 1, 450. 00 1450. 00 1, 500. 00 1500. 00
31 26. 00 296400. 00 30. 00 342000. 00
32 1, 200. 00 99600. 00 1, 500. 00 124500. 00
33 49. 00 74480. 00 52. 00 79040. 00
34 858. 00 2316. 60 450. 00 1215. 00
35 1.05 1281. 00 1.00 1220. 00
36 584. 00 1401. 60 425. 00 1020. 00
37 38.70 5031. 00 80. 00 10400. 00
38 3.50 945. 00 1.30 351. 00
39 7.45 819. 50 4.00 440. 00




01-276814 Bl D245

01- LAK-20-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
06/ 14/ 05 06/ 15/ 05
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT

40 25.50 52020. 00 25. 00 51000. 00
41 80. 00 640000. 00 125. 00 1000000. 00
42 275.00 451000. 00 300. 00 492000. 00
43 75. 00 1590000. 00 72.00 1526400. 00
44 75. 00 316500. 00 78. 00 329160. 00
45 25.00 63250. 00 37.00 93610. 00
46 2.85 256. 50 3.00 270. 00
47 2.85 11200. 50 3. 00 11790. 00
48 2.85 940. 50 3.00 990. 00
49 115. 00 5980. 00 125. 00 6500. 00
50 400. 00 33200. 00 485. 00 40255. 00
51 2,120. 00 23320. 00 2,000. 00 22000. 00
52 350. 00 8050. 00 350. 00 8050. 00
53 725. 00 2900. 00 600. 00 2400. 00
54 725. 00 101500. 00 350. 00 49000. 00
55 900. 00 126000. 00 500. 00 70000. 00
56 3, 450. 00 17250. 00 800. 00 4000. 00
57 550. 00 7150. 00 450. 00 5850. 00
58 1,775.00 7100. 00 1, 750. 00 7000. 00
59 100. 00 54000. 00 110. 00 59400. 00
60 105. 00 179550. 00 110. 00 188100. 00
61 120. 00 1032000. 00 110. 00 946000. 00
62 350. 00 248500. 00 330. 00 234300. 00
63 12. 00 120000. 00 3. 00 30000. 00
64 .00 0. 00 .00 0. 00
65 33. 69 20887. 80 35. 00 21700. 00
66 30. 00 2910. 00 45. 00 4365. 00
67 30. 00 2130. 00 45. 00 3195. 00
68 30. 00 420. 00 45. 00 630. 00
69 12. 00 1320. 00 15. 00 1650. 00
70 30. 00 600. 00 40. 00 800. 00
71 65. 00 28600. 00 54. 00 23760. 00
72 50. 00 100. 00 170. 00 340. 00
73 2, 500. 00 5000. 00 3, 500. 00 7000. 00
74 2, 000. 00 42000. 00 2, 000. 00 42000. 00
75 48. 00 1920. 00 50. 00 2000. 00
76 .70 19600. 00 .75 21000. 00
77 7.00 12880. 00 7.50 13800. 00
78 425, 000. 00 425000. 00 815, 000. 00 815000. 00

TOT 7,771, 400. 00 8,167, 181. 00



